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SECTION B SUPPLIES OR SERVICES AND PRICES 

CLIN - SUPPLIES OR SERVICES 

For Cost Type Items: 

Item 

2001 

PSC Supplies/Services 

D318 PII Support Services-Funding Source 
#1 Production, Installation and 
In-Services Support and Related 
Capability Areas in accordance with 
the Contract PWS. 
(FMS Case #SR-P-SBQ) 

200101 D318 ACRN AA PR 1300528907 FUNDS ARE 

PROVIDED FOR THE SYSTEMS ENGINEERING 
CORE TEAM TO SUPPORT AFLOAT AND 

ASHORE INSTALL EFFORTS FOR FMS CASE: 

2004 

SR-P-SBQ, RSN 014, BASIC LOA, NOTE 
14. (FMS) 

Contract Data Requirement's List In 
accordance with DD-1423, Exhibit A, 
and the Performance Work Statement. 

Item PSC Supplies/Services 

3001 D318 PII Support Services-Funding Source #1 
Production, Installation and 
In-Services Support and Related 
Capability Areas in accordance with the 
Contract PWS. {FMS Case #SR-P-SBQ) 

3004 

Option 

Contract Data Requirement's List In 
accordance with DD-1423, Exhibit A, and 
the Performance Work Statement. 

Item PSC Supplies/Services 

4001 D318 PII support Services-Funding Source tfl 
Production, Installation and 
In-Services Support and Related 
Capability Areas in accordance with the 
Contract PWS. {FMS Case tfSR-P-SBQ) 

4004 

Option 

Contract Data Requirement 1 s List In 
accordance with DD-1423, Exhibit A, and 
the Performance Work statement. 

Qty Unit Est. Cost Fixed Fee CPFF 

1.0 LO $5,759,114.46 

$0.00 

Qty Unit Est. Cost Fixed Fee CPFF 

1.0 LO $6,475,254.56 

$0.00 

Qty Unit Est. Cost Fixed Fee CPFF 

1.0 LO $6' 528' 148 .13 

$0.00 

(b)(4) (b)(4)

(b)(4) (b)(4)

(b)(4) (b)(4)
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The number of hours estimated for this LOE tasking is . In perfonning the requirements of this order, the contractor may 
use any combination of hours from the labor categories approved at the basic contract level, so long as the estimated total cost and 
the funded amount to date for the ord_er is not exceeded and the total number of hours provided docs not exceed the estimated 
number of hours by more than 5%. 

If exercised) the estimated LOE tasking for option year-one and option year-two is each. 

(b)(4)

(b)(4)
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TASK ORDER {TO) PERFORMANCE WORK STATEMENT {PWS) 

SPACE AND NAVAL WARFARE SYSTEMS CENTER, ATLANTIC 

SHORT TITLE: Royal Saudi Naval Forces (RSNF) SBQ Engineering Support 

1.0 PLACE{S) OF PERFORMANCE 

SPAWARSYSCEN Atlantic (SSC LANT) - Charleston, SC 

Contractor facilities Charleston, SC and Atlanta, GA 

2.0 TASK ORDER PURPOSE 

FINAL 

The Program Executive Officer (PEO), Command, Control, Communications, 
Computers, and Intelligence (C4I), International C4I Integration Program Office 
(PMW740) will procure through Space and Naval Warfare (SPAWAR) Systems Center 
Atlantic (SSC LANT) and SPAWAR Systems Center Pacific (SSC PAC), on behalf of the 
Kingdom of Saudi Arabia (KSA), C4I systems and support per Foreign Military Sales 
(FMS). The United States (U.S.) Government (USG) and the KSA have negotiated 
international agreements and established FMS Case SR-P-SBQ to upgrade and maintain 
the Royal Saudi Naval Forces (RSNF) C4I System and ancillary subsystems. 

2.1 BACKGROUND 

The Kingdom of Saudi Arabia is a key strategic partner in the U.S. Central Command 
(CENTCOM) region and has maintained a strong relationship with the U.S. for over 30 
years. Over the years through FMS, the USG has assisted the RSNF in building an initial 
KSA naval program that includes a modern Command, Control, Communications, 
Computers, Intelligence, Surveillance, and Reconnaissance (C4ISR) architecture. FMS 
Case SR-P-SBQ was implemented for follow-on C4I System upgrades, refurbishment, 
and expanding capabilities. 

2.2 SCOPE 

FMS case SR-P-SBQ provides the RSNF with tailored, interoperable C41 systems and support. The 
engineering, installation, and program management services delivered through this Task Order {TO) shall 
support program of record (PoR) and non-PoR C41 systems for use in ashore and afloat platforms. This 
effort will consist of providing design, engineering, integration, testing, installation and program management 
support in KSA of the RSNF C4I systems, to be interoperable with existing RSNF commercial encryption 
devices. The RSNF C41 systems may include but are not limited to the following: Global Command and 
Control System Joint/Maritime (GCCS-J/M); Naval Modular Automated Communications Systems 
(NAVMACS) JI, High Frequency (HF), Very High Frequency (VHF), and Ultra High Frequency (UHF) Radios 
and Antennas; Tactical Data Links (TDL), which includes Link-II and Link-16 when released to the RSNF; 
Type I encryption devices, Combined Enterprise Regional Information Exchange System (CENTRIXS); 
Network Communications, Satellite Communication (SATCOM); Personal Computer - RADAR Processor 
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(PC-RP); Air Defense Systems Integrator (ADS!); Global Maritime Distress and Safety System (GMDSS); 
Audio Processing Systems (APS); Emergency Radio Systems; Fiber Optic Transport Network (FOTN); Closed 
Circuit Television (CCTV) Systems; Video Display Systems; and Video Teleconference (VTC) Systems. 

3.0 APPLICABLE DOCUMENTS 

3.1 REFERENCES 

All work shall be acco1nplished using the best commercial practices and current acceptable industry standards. 
In accordance with Defense Acquisition Policy changes, maximum utilization of non-governmental standards 
shall be made wherever practical. Where backward compatibility with existing systems is required, SSC 
LANT/PAC will select the interoperability standards to be used. For purposes of bidding, required and 
guidance documents are identified in the basic contract and amendments. In addition, the following 
references are provided: 

Document Number Title 
a. DID DI-MGMT-8 l 334B Contract Work Breakdown Strue:ture 
b. MIL-HDBK-61A Configuration Management I-Iandbook 

c. DOD AF DOD Architecture Framework 

d. SPAW AR SETR Process SPA WAR Systems Engineering and Technical Review 
Process 

e. IMS Integrated Master Schedule 
f. SAR Ship Alteration Record 
g. SID System Installation Design 

h. SIPH Shore Installation Process Handbook v4.0 

3.2 SPECIFICATIONS 

All specifications listed in the base contract are applicable as required by this TO. 

3.3 ACRONYMS 

Acronvm Definition 

ADS! Air Defense System Integrator 

AECA Arms Export Control Act 

Ao A Analysis of Alternatives 

AOC Air Operation Center 

APACS Aircraft and Personnel Automated Clearance System 

APS Audio Processing Systems 

BOM Bill of Material 

C2 Command and Control 

C41 Command, Control, Comn1unications, Computers, and Intelligence 

C4ISR Command, Control, Communications, Computers, Intelligence, Surveillance, and Reconnaissance 
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CAE Contractor Acquired Equip1nent 

CAM Contractor Acquired Material 

CAP Contractor Acquired Property 

CCTV Closed Circuit Television 

CDAD CPARS Draft Approval Document 

CDR Critical Design Review 

CDRL Contract Data Requirements List 

CENTCOM U.S. Central Command . 

CENTRIXS Combined Enterprise Regional Information Exchange System 

CFSR Contract Funds Status Report 

CM Configuration Management 

COCOM Combatant Commander 

CO NUS Continental United States 

COR Contracting Officer's Representative 

COTS Commercial Off-the-Shelf 

CWBS Contract Work Breakdown Structure 

DFARS Defense Federal Acquisition Regulations Supplement 

DoD Department of Defense 

DOD AF Department of Defense Architecture Framework 

DSSR State Department of Standardized Regulations 

EVM Earned Value Management 

FAR Federal Acquisition Regulation 

FBI Federal Bureau of Investigations 

FCG Foreign Clearance Guide 

FMS Foreign Military Sales 

FOTN Fiber Optic Transport Network 

GCCS-J Global Command and Control System - Joint 

GCCS-M Global Command and Control System - Maritime 

GFE Government Furnished Equipment 

GFI Government Furnished Inforn1ation 

GFM Government Furnished Material 

GFP Government Furnished Property 

GMDSS Global Maritime Distress and Safety System 

HF High Frequency 

!DP Installation Data Package 

!FD Information Flow Diagram 

IMS Integrated Master Schedule 

IP Internet Protocol 

IPMR Integrated Progratn Management Report 

!PT Integrated Product Team 

!TAR International Trafficking and Arms Regulations 

IT! Information Transaction Inventory 

ITP Integrated Test Plan 

KSA Kingdom of Saudi Arabia 

LTR Logistics Replenishing Tanker 

MHC Minehunter Coastal 

NACLC National Agency Check with Local Agency Check and Credit Check 

FINAL 



CONTRACT NO. 

N65236-13-D-4869 
DELIVERY ORDER NO. 

0011 
PAGE 

6 of27 

NAVMACS Naval Modular Automated Communications Systems 

NDA Non-Disclosure Agreement 

ND! Non-Developmental Item 

OCM Operational Community Model 

OM&S Operating Material and Supplies 

OP SEC Operational Security 

PC-RP Personal Computer-RADAR Processor 

PCG Patrol Chaser 

PDR Preliminary Design Review 

PGG Patrol Gunboat 

PEO Program Executive Officer 

PM Program Manager 

PMP Program Manage1nent Plan 

PMR Program Management Review 

PMW Program Manager Warfare 

PoP 1. Period of Performance 

PoR Program of Record 

PP&E Property, Plant and Equipment 

PSR Program Status Review 

PWS Performance Work Statement 

QA Quality Assurance 

QASP Quality Assurance Surveillance Plan 

RGFP Requisitioned Government Furnished Property 

RSNF Royal Saudi Naval Forces 

RX Receive Site 

SATCOM Satellite Communication 

SEP System Engineering Plan 

SETR Systems Engineering and Technical Review 

SGFP Scheduled Government Furnished Property 

SME Subject Matter Expert 

SOG System Operation Guide 

SOVT System Operational Verification Test 

SPA WAR Space and Naval Warfare 

SRF Ship Repair Facility 

SRR System Requirements Review 

SSBI Single Scope Background Investigation 

SSC System Support Center 

SSC LANT Space and Naval Warfare Systen1s Center Atlantic 

SSC PAC Space and Naval Warfare Systems Center Pacific 

ST Special Tooling 

STE Special Test Equipment 

TDL Tactical Data Links 

TEMP Test and Evaluation Master Plan 

TO Task Order 

TP Transition Plan 

TRR Test Readiness Review 

TX Transmit Site 

FINAL 
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U.S. United States 

ucc Underground Command Center 

UHF Ultra High Frequency 

USG United States Government 

USN United States Navy 

VHF Very High Frequency 

VTC Video Teleconference 

WBS Work Breakdown Structure 

4.0 SECURITY REQUIREMENTS 

4.1 ORGANIZATION 
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As specified in clause 5252.204-9200 and the Contract Security Classification Specification form, DD-254, 
classified work shall be performed under this task order. The Contractor shall have prior to commencement 
of classified work a SECRET facility security clearance (FCL). 

4.2 PERSONNEL 

Prior to commencement of work on this contract, all contractor personnel (including administrative and 
subcontractor personnel) shall have, at a minimum, a favorable Trustworthiness Determination, which is 
determined by a National Agency Check with Local Agency Check and Credit Check (NACLC) and favorable 
Federal Bureau oflnvestigations (FBI) fingerprint checks. All personnel shall possess a SECRET clearance 
prior to working on the TO. 

5.0 COR DESIGNATION 

The Contracting Officer Representative (COR) for this task order is ; Code 54110 who 
can be reached at phone (843) 218- ; e-mail: @navy.mil. The COR Nomination and 
Designation is provided as Attachment 3. 

6.0 DESCRIPTION OF WORK 

The Program Executive Officer (PEO), Command, Control, Comtnunications, Computers, and Intelligence 
(C4I), International C4I Integration Program Office (PMW740) will procure through SPA WAR Systems 
Center Atlantic (SSC LANT) and SPAW AR System Center Pacific (SSC PAC), on behalf of the Kingdom of 
Saudi Arabia (KSA), C4I systems and support per Foreign Military Sales (FMS). The United States (U.S.) 
Government (USG) and the KSA have negotiated international agreements and established FMS Case 
SR-P-SBQ in order to upgrade and maintain the Royal Saudi Naval Forces (RSNF) C4I System and ancillary 
subsystems. 

The Contractor shall provide the RSNF with tailored, interoperable C4! systems and support in accordance 
with FMS case SR-P-SBQ. The capabilities and engineering services delivered through this Task Order (TO) 
shall support program of record (PoR) and non-PoR C4I systems for use in ashore and afloat platforms. The 
RSNF C41 systems may include: Global Command and Control System Joint/Maritime (GCCS-M/J); Naval 

I 
I 
I 

~ 

I 
' I 
l I 
·1 ! 

(b)(6)

(b)(6) (b)(6)
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Modular Automated Communications Systems (NAVMACS) II, High Frequency (HF), Very High Frequency 
(VHF), and Ultra High Frequency (UHF) Radios and Antennas; Tactical Data Links (TDL), which includes 
Link-I 1 and Link-16 when released to the RSNF; Type I encryption devices; Combined Enterprise Regional 
Information Exchange System (CENTRIXS); Network Communications, Satellite Communication 
(SATCOM); Personal Computer- RADAR Processor (PC-RP); Air Defense Systems Integrator (ADS!); 
Global Maritime Distress and Safety System (GMDSS); Audio Processing Systems (APS); Emergency Radio 
Systems; Fiber Optic Transpmt Network (FOTN); Closed Circuit Television (CCTV) Systems; Video Display 
Systems; and Video Teleconference (VTC) Systems. This effort will consist of the implementation and 
integration of the RSNF C41 systems to be interoperable with existing RSNF non-Type lcom111ercial 
encryption devices, as well as Type 1 encryption devices. New RSNF C41 systems shall be interoperable with 
the existing RSNF Command and Control (C2) circuits and Internet Protocol (IP) networks. The Contractor 
shall be required to perform tasking in continental U.S. (CONUS) and KSA. 

The Contractor shall provide design, engineering, integration, testing, installation, and program management 
support for the implementation and integration for the shore and afloat platforms. The RSNF C41 systems 
are located at the: Underground Command Centers (UCC), Transmit Sites (TX), Receive Sites (RX), Air 
Operation Centers (AOC), System Suppmt Center (SSC), afloat test bed, Royal Saudi Navy Communication 
Sites, and afloat platforms. The UCCs are located at Riyadh (Commander RSNF), Jubail (East Fleet 
Command), and Jeddah (West Fleet Command). AOCs are located in Jubail and Jeddah. The SSC and the 
afloat test bed are located just outside Riyadh toward Al Kharj. The Navy Communications sites are located 
at Jizan, Ras Al Ghar, Ras Al Mishab, and Al Qadima. The RSNF C41 Ships are: SAWARI I F2000, SAW ARI 
II F3000, Minehunter Coastal (MHC) Class, Patrol Chaser (PCG) Class, Patrol Gunboat (PGG) class, and 
Logistics Replenishing Tanker (LRT) Class. The RSNF fleet is located in two (2) locations: Jeddah, home to 
the western fleet; and Jubail, home to the eastern fleet. 

Each RSNF UCC C41 system shall consist of a GCCS-J, ADSI, NAVMACS II, HF Transceivers, VHF/UHF 
Transceivers, CENTRIXS, Video Display Systems, VTC Systems, and antennas suppmting RF 
communications. 

Each RSNF TX system shall consist of HF Transceivers and each RX system shall consist of VHF/UHF 
Transceivers. 

Each RSNF AOC system shall consist of HF Transceivers, VHF/UHF Transceivers, and antennas supporting 
RF communications. 

The RSNF SSC and afloat test bed C41 systems shall consist of the GCCS-J, ADSI, NAVMACS II, HF 
Transceivers, VHF/UHF Transceivers, PC-RP, CENTRIXS, and antennas supporting RF communications. 

Each of the RSNF Navy Communications Sites shall consist of I-IF Transceivers and VHF/UHF Transceivers. 

The afloat platform C41 systems shall consist of the GCCS-J, ADSI, NAVl'v!ACS II, HF Transceivers, 
VHF/UHF Transceivers, PC-RP, CENTRIXS, and antennas supporting RF con1munications. 
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The Contractor shall provide support for Contractor program management, program reviews, system 
engineering, integration, testing, and installation support to SSC LANT/PAC for RSNF C41 syste111s for both 
shore and afloat platforms. 

Where indicated in the following subsections, the Contractor shall be required to perform tasking in the 
Kingdom of Saudi Arabia. 

6.1.1 Design 

The Contractor shall provide detailed design drawings of hardware, layout, and infrastructure of designed 
systems. These design drawings will include system layout drawings, elevation design drawings, cable tray 
layout design drawings, ship alteration drawings, antenna layout drawings, and power circuit diagrams. 

6.1.2 Engineering 

The Contractor shall provide engineering support in accordance with SPAW AR Systems Engineering 
Technical Review (SETR) processes. Contractor engineering support shall include system engineering plans 
(SEP), detailed installation plans, installation data packages (JDP), installation drawing packages, 
requirements analysis document, requirements management plans, requirement specification documents, and 
interface control documents. 

6.1. 3 Integration 

For systems delivered under this task order, the Contractor shall develop an integration plan. The 
Contractor shall provide support in the integration of system hardware and software in accordance with this 
plan to ensure total operational and functional compatibility with interfacing/interacting systems, 
subsystems, equipment, and computer programs. The Contractor shall provide integration drawings, 
technical change documentation and notices, requirements traceability matrix, and integration procedures, in 
support of the integration efforts. Integration facilities will be located at SPAWARSYSCEN Atlantic in 
Charleston, SC. 

6.1.3.1 Integration Testing 

The Contractor shall develop an Integration Test Plan (ITP) that demonstrates the 
degree to which the production system satisfies material and non-material requirements 
(CDRL T004). The Contractor shall develop a System Operational Verification Test 
(SOVT) to support integration testing and acceptance testing. 

The Contractor shall provide support during testing, to include a complete end-to-end test of the system to 
be delivered, in accordance with the approved integrated master schedule (CDRL T003). The Contractor 
shall be responsible for the resolution of discrepancies and trouble reports identified during testing. The 
Contractor shall provide a test report in accordance with the approved ITP (CDRL T004). At the 
completion of integration testing, the Contractor shall provide support in the disassembly and preparation of 
the RSNF C41 Systems equipment and materials for shipping. 

6.1.4 Installation 



CONTRACT NO. 

N65236-13-D-4869 
DELIVERY ORDER NO. 

0011 
PAGE FINAL 
10 of27 

The Contractor shall provide installation support of the RSNF Systems in-ICingdom, which includes hardware 
and software installation and system acceptance testing. Contractor shall provide as-built drawings, 
implementation plans, reports, and installation design plan (!DP) CDRL (T002) in support of installations 
and acceptance testing. 

Contractor shall provide development/revisions/as-built Installation Drawings as directed and shall include: 

I. Equipment, Rack and Foundation Ripout Drawing 
2. Cable Ripout Drawing 
3. Equipment Arrangements and Elevations Drawing 
4. Equipment Mounting Details Drawing 
5. Cabling Diagram Drawing 
6. Cable Running Sheets 
7. Fabrication Details Drawing 
8. Nameplate Detail Drawing 
9. Miscellaneous drawings as agreed/required 

6.1.5 Acceptance Testing 

The Contractor shall perform acceptance testing in-l(ingdom upon completion of the installation. The 
Contractor shall verify full system capability via the SOVT. The Contractor shall be responsible for the 
resolution of discrepancies and trouble reports identified during acceptance testing. 

6.2 PROGRAM MANAGEMENT ADMINISTRATION 

The Contractor shall appoint a Program Manager (PM) responsible for accomplishing the efforts set forth in 
this PWS. The Contractor PM shall implement a proactive management approach in meeting program 
objectives and will advise SSC LANT/PAC of risks to program cost, schedule, and performance as they are 
identified. The Contractor shall assist SSC LANT/PAC in the modification of the Integrated Master Schedule 
(IMS) (CDRL T003) as required. 

6.2.1 Contract Work Breakdown Structure (CWBS) 

The Contractor shall develop and maintain a CWBS and CWBS dictionary CDRL A019 in accordance with 
DID DI-MGMT-81334B and the tasking assigned to support the program WBS as specified at the TO level. 
Approved by the government, the CWBS shall be written to the lowest level needed for adequate 
management and control of the contractual effort. The CWBS shall include all the elements for the products 
(hardware, software, data, or services) which are the responsibility of the Contractor. The CWBS shall 
reflect all work to be accomplished and to facilitate n1anagement, data collection, and reporting. The 
Contractor shall keep the CWBS dictionary current at all times and prOVide updates to the government as 
specified. In accordance with DID DI-MGMT-81334B changes to the CWBS or associated definitions at any 
reporting level require COR approval. 

6.2.2 Configuration Management 

The Contractor shall apply engineering and analytical disciplines to identify, document, and verify the 
functional, performance, and physical characteristics of systetns and associated interface systems, to control 
changes and nonconformance, and to track actual configurations of systems and platforms. Using 
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MIL-HDBK-61A as guidance, the Contractor shall provide support that includes all activities related to 
configuration management (CM) planning, baseline management, configuration identification, configuration 
audits, formal reviews, engineering changes, and configuration management records and reports; and the use 
of automated tools to perform these functions. 

6.2.3 Quality Assurance Support 

The Contractor shall develop a Quality Assurance (QA) Documentation Plan CDRL A007. The Contractor 
shall implement QA procedures and practices to ensure that quality functions, planning, and tasks are 
implemented. 

6.2.4 Risk Management 

The Contractor shall identify, control, and mitigate program performance, cost, a!1d schedule risks. The 
contractor will work with the government risk manager to document all risks identified during the 
performance of the contract TO. The risk will be documented, updated and tracked in Risk Radar. 

6.2.5 Program Review Support 

6.2.5.1 Program Status Reviews (PSR) 

The Contractor shall provide technical information and material in support of Integrated Product Teams 
(IPTs) and program meetings. When requested, the Contractor shall provide support in preparation of the 
PSR to summarize current and cumulative cost, schedule, and performance status of the TO. When requested, 
the Contractor shall prepare agendas and prepare and distribute meeting minutes upon meeting completion. 

6.2.5.2 Program Management Reviews (PMR) 

The Contractor shall develop technical and programmatic briefing material in support of PMRs. PMRs shall 
summarize status and progress of all activities in terms of cost, schedule, and performance. 

6.3 SYSTEMS ENGINEERING SUPPORT 

The Contractor shall perform system engineering and integration efforts in support of SSC LANT/PAC 
engineering implementation, integration, and testing for ashore and afloat platforms. This support shall 
include participation in technical reviews described in sections 6.3.1 through 6.3.5 of this PWS. In 
supporting SSC LANT/PAC, the Contractor shall use systen1s requirements tools and tnethodologies, such as 
the Department of Defense Architecture Framework (DOD AF), co1nmercially available requirements 
management systems, and SPAWAR Systems Engineering and Technical Review (SETR) processes. 

6.3.l Systems Engineering 'fechnical Reviews 

The Contractor shall provide support during technical reviews described in sections 6.2.2 through 6.2.5 of 
this PWS. 
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The Contractor shall provide documentation for an SRR to demonstrate that the systems delivered in support 
of this PWS can proceed to initial systems development. The SRR documentation shall demonstrate that all 
system requirements are defined and testable, and meet program cost, schedule, risk, and releasability 
constraints. 

6.3.3 Preliminary Design Review (PDR) 

The Contractor shall provide documentation for a PDR to demonstrate that the allocated baseline of the 
system under review has a reasonable expectation of meeting those requirements established at the SRR, 
placing an emphasis on design methodologies, AoAs, requirements compliance, technical risk, system, and 
schedule considerations. The PDR will assess the allocated baseline documented in subsystem product 
specifications for each configuration item in the system, and ensure that each fu.nction in the functional 
baseline has been allocated to one or more system configuration items. 

6.3.4 Critical Design Review (CDR) 

The Contractor shall provide documentation for a CDR to demonstrate that the initial product baseline of 
the syste1n under review meets all requirements established in previqus technical reviews, documents and 
other requirements, and is ready to begin integration. The CDR will assess the final system baseline as 
documented in product specifications for each configuration item in the system, and shall ensure that each 
product specification has been captured in the systems' baseline documentation. 

6.4 REQUIREMENTS MANAGEMENT 

The Contractor shall support in the capture, deco1nposition, analysis, and tracking of both material and 
non-material requirements associated with C4I systems identified in this PWS that are implemented, 
procured, fielded, and sustained through this TO. 

The Contractor shall provide support in the development of Operational Community Models (OCMs) that 
introduces the material and non-material capabilities of the systen1 to be delivered to the RSNF. The 
Contractor shall provide support by providing recommended system employment strategies or instructions 
for use that best support the requirements established during this phase of system development. The 
Contractor shall develop a proposed System Operation Guide (SOG) at SRR and a final SOG at PDR. 

6.5 SITE SURVEYS 

The Contractor shall participate in site surveys following the SRR and preceding the PDR in order to allow 
for further refinement and maturation of the system's implementation. Site surveys shall include the 
following sites: Riyadh UCC, Riyadh SSC, Riyadh TX, Riyadh RX, Jubail UCC, Jubail AOC, Jubail TX, Jubail 
RX, Jeddah UCC, Jeddah AOC, Jeddah TX, Jeddah RX, the Navy Communications sites at Jizan, and afloat 
platforms at the SRF in Jubail and Jeddah. 

The Contractor shall develop a Site Survey Plan prior to SRR (CDRL T006 - Site Survey Plan). The Site 
Survey Plan shall address those site material and non-n1aterial conditions that must be met prior to the start 
ofin-l(ingdom system installations, such as site infrastructure requirements, industrial work requirements, and 
RSNF support requirements. The Contractor shall provide a Site Survey Report (CDRL T007 Site Survey 
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The Contractor shall not commence in-country site surveys unless specifically authorized to do so by the 
COR and as a part of a SSC LANT/PAC site survey. SSC LANT/PAC will coordinate all in-Kingdom site 
survey activities with concerned U.S. Government and RSNF entities. 

6.6 MATERIAL PROCUREMENTS 

The Contractor shall procure ancillary materials incidental to this tasking necessary to 
implement, integrate, test, install, and support the C4I systems and capabilities to be 
delivered. Turnover of material shall be documented in accordance with paragraph 9.2 
and copies shall be provided to the COR and reported in the monthly status report CDRL 
A002. Unless otherwise stated, hardware or software shall be standards-based, 
non-proprietary, Commercial-Off-The-Shelf (COTS) Non-Developmental Items (NDI). 
The Contractor shall provide Inventory Tracking Report (CDRL AOll) as required in 
section 12.1.2 

6. 7 TASK ORDER ADMINISTRATION 

In accordance with the basic contract PWS and the requirements of this task order PWS, 
the Contractor shall develop and submit documentation (see CDRL under Para 12.1.1) 
as required for TO administration. 

7.0 GOVERNMENT FURNISHED INFORMATION (GFI) 

The following table lists GFI that will be provided to the contractor. All GFI distribution, 
location, and inventory shall be tracked by the contractor. The Contractor shall make this 
tracking information available to the Government as needed. Unless otherwise specified, 
all GFI will be returned at completed of TO. Note: if contractor requires additional GFI 
other than what is listed, the Contractor shall submit a request a request to the COR within 
30 days after TO award. 

Item# Description GFI Estimated Delivery 
Date 

1 GCCS- J Software Build (latest 14 days after award 
releasable version) 

2 CENTRIXS Software Build (latest 14 days after award 
releasable version) 

3 Circuit Designation Command Control 14 days after award 
ffleet) Receiver Site Jubail KSA 

4 Communications Upgrade Underground 14 days after award 
Command Center (UCC) AS-3002 As 
Built Drawings Riyadh, Jubail & Jeddah, 
KSA 

5 HF Communications Upgrade Airwing As 14 days after award 
Built Drawinqs Jeddah, KSA 

6 HF Communications Upgrade Airwing As 14 days after award 
Built Drawinas Jubail. KSA 

7 HMS Abu Obaidah PGG-527 Command, 14 days after award 
Control, Communications, Computers, 
and Intelligence (C4I) System As Built -
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Cable Run Sheets/ System Installation 
Drawings (SID) /Ship Alteration Record 
(SAR) 

8 HMS Al-Dammam GCCS-M/Link-
11/DCCS/MHS System Installation 
Design Plan (IDP) Revision A - IDP 
Drawings/ Data Wire Run Sheets/ 
Power Wire Run Sheets 

9 Jeddah Receiver Site Block Diaaram 
10 Jeddah Transmitter Site As-Built 

Drawinas 
11 Jeddah UCC Block Diaaram 
12 Jubail Receiver Site Block Diaaram 
13 NAVSEA T9PGG-RR-SIB-031, Ship 

Information Book General Description 
and Design Information of Systems 
Patrol Gunboat Missile Power and 
Liahtina Systems Volume 3 Part 1 of 2 

14 Receiver Site Equipment Arrangement, 
Jeddah KSA 

15 Royal Saudi Naval Forces (RSNF) 
Command, Control, Communications, 
Computers, and Intelligence (C4I) 
Facility Global Command and Control 
System - Joint (GCCS-J) 4.2 Afloat & 
Ashore Revision 0 System Installation 
Drawinas (SID) 

16 Royal Saudi Naval Forces (RSNF) GCCS 
CONUS Lab Hardware Configuration 
System Installation Drawings (SID) As 
Built Revision A 

17 Royal Saudi Naval Forces (RSNF) Jeddah 
Shipboard Communications Ashore As 
Built - System Installation Drawings 
(SID) I Data Wire and Power Run Sheets 

18 Royal Saudi Naval Forces (RSNF) Jubail 
Shipboard Communications Ashore As 
Built 

19 Royal Saudi Naval Forces (RSNF) Riyadh 
Shipboard Communications Ashore As 
Built - System Installation Drawings 
(SID) I Data Wire and Power Run Sheets 

20 Royal Saudi Naval Forces (RSNF) UCCs 
Floor Plans 

21 Royal Saudi Naval Forces C4I Facility 
GCCS-J 4.2 Afloat and Ashore System 
Installation Drawinas Revision 0 

22 RSNF HF Communications Upgrade 
Receiver Site As-Built Drawinas Jubail 

23 RSNF HF Communications Upgrade 
Receiver Site As-Built Drawinas Riyadh 

24 RSNF HF Communications Upgrade 
Receiver Site As-Built Drawings, Jeddah 
KSA 

PAGE 
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14 days after award 

14 davs after award 
14 days after award 

14 davs after award 
14 davs after award 
14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

14 days after award 

FINAL 
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25 RSNF HF Communications Upgrade 14 days after award 
Transmitter Site As-Built Drawinas Jubail 

26 RSNF HF Communications Upgrade 14 days after award 
Transmitter Site As-Built Drawings 
Riyadh 

27 RSNF HF Communications Upgrade 14 days after award 
Transmitter Site As-Built Drawings, 
Jeddah KSA 

8.0 GOVERNMENT FURNISHED PROPERTY (GFP) 

8.1 GOVERNMENT FURNISHED EQUIPMENT (GFE) 

No GFE will be provided on this TO. 

8.2 GOVERNMENT FURNISHED MATERIAL (GFM) 

No GFM will be provided on this TO. 

9.0 CONTRACTOR ACQUIRED PROPERTY (CAP) 

9.1 CONTRACTOR ACQUIRED EQUIPMENT (CAE) 

No CAE is allowed on this TO. 

9.2 CONTRACTOR ACQUIRED MATERIAL (CAM) 

FINAL 

Contractor Acquired Material (CAM) includes Operating Material and Supplies (OM&S). This includes materials 
purchased by the Contractor that will be incorporated into or attached to a deliverable end item or that may be 
consumed or expended in performing a TO. The Contractor is responsible for acquiring and delivering all 
material identified in the table below. The Contractor shall use only new equipment unless otherwise coordinated 
in writing by the COR. The Contractor shall maintain a list/inventory of the equipment procured for subject 
order and include it in the n1onthly status report. The list shall be tnaintained current in the monthly status 
report CDRL (A002). 

The Contractor shall procure and deliver C4ISR material as necessary to provide continuing operations of the 
RSNF C4I systems. These items shall include spare parts, replacetnent items, consumables, test equipment, 
evaluation products, and other miscellaneous items necessary to maintain/enhance the operational systems. The 
Contractor shall provide copies of all C4ISR Acquisition Requests (CDRL T004) directly to the COR via email 
for approval prior to procurement and document all procurements in the monthly status repmt CDRL (A002). 
Once procurements are made copies of invoices and documentation verifying turnover of material to the RSNF 
shall be provided to the COR. Turnover of material to the RSNF shall be documented and copies shall be 
provided to the COR. 

I 
I I 
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Descriation Unit I Issue nuantitv Est. Unit Cost Est. Total Cost 

Tools, Misc. EA 1 $2500.00 

Measuring tape EA 10 $8.30 

Laser measuring tape EA 3 $140.00 

Floor Puller EA 2 $40.00 

Drill EA 2 $195.00 

Cable Ties (100 pack) EA 15 $22.00 

Shielded CAT Se Cable (I OOOft) EA I $549.00 

Shielded CAT5e connector RJ45 (100 pack) EA 1 $80.00 

Hard Drives EA 6 $80.00 

10.0 TRAVEL 

Contractor foreign travel shall at all times comply with the U.S. DoD Foreign Clearance Guide (FCG), cognizant 
Geographic Combatant Commanders' (COCOM) Directives and Instructions, and SPA WAR foreign travel 
requirements. All travel shall be reported to the government in the Task Order Status Rep01i (CDRL A002). 
The Contractor shall ensure its workers possess passports and visas (when required) valid for the expected 
duration of foreign travel. The COR will coordinate and approve all foreign travel with the U.S. and RSNF 
organizations. 

The Contractor shall be responsible for a1Tanging commercial transportation to and from foreign ports of 
debarkation, in-Kingdom transportation, and lodging while on foreign travel. The Contractor shall identify 
travelers by name to the COR as soon as travel requirements are made known, but not less than thirty (30) 
calendar days prior to scheduled departure dates. This will allow for sufficient thne to complete foreign travel 
training requirements, such as Anti-Ten·orism/Force Protection training, Human Rights training, etc., and U.S. 
DoD Aircraft and Personnel Automated Clearance System (APACS) processing. 

For estimating purposes, it is anticipated that the following travel requirements may be necessary: 

Base Year Travel 

#Trips #People # Days/Nights From (Location) To (Location) 

3 2 4/3 Charleston, SC San Diego 
4 7 3/2 Charleston, SC Riyadh, KSA 
I 3 6/5 Charleston, SC . Riyadh, KSA 
1 6 19/18 Charleston, SC Riyadh,KSA 
I 5 48/47 Charleston, SC Riyadh, KSA 
I 7 46/45 Riyadh,KSA Jubail,KSA 
I 6 16/15 Riyadh,KSA Jeddah,KSA 
3 7 46/45 Riyadh,KSA Jeddah, KSA 
I 3 413 Riyadh, KSA Jizan, KSA 
I 7 2/1 Jubail, KSA Riyadh, KSA 
I . 3 3/2 Jubail, KSA Riyadh, KSA 
I 7 2/1 Jeddah, KSA Riyadh,KSA 

$2500.00 

$83 .00 

$420.00 

$80.00 

$390.00 

$330.00 

$549.00 

$80.00 

$480.00 
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4 
3 
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If exercised, Option Year 1 

#Trips #People 
3 2 

6 7 
I 4 
1 4 

2 7 
2 7 
I 3 

2 7 

I 4 

I 4 

3 7 
I 3 

I 4 

2 7 
I 3 
1 4 

l 4 

If exercised, Option Year 2 

#Trips #People 
3 2 

5 7 

I 5 

2 7 

I 7 

I 4 

2 7 

2 7 

I 4 

I 7 

3 7 

1 4 
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8/7 

18/17 

6/5 

# Days/Nights 
4/3 

3/2 

4/3 
11/10 

9/8 

44/43 

11/10 

46/45 

19/18 

2/1 

4/3 

5/4 

2/1 

2/1 

10/9 
42/41 

17/16 

# Days/Nights 
4/3 

3/2 

33/32 

46/45 

11/10 

46/45 

46/45 

2/1 

2/1 

2/1 

2/1 
41/40 
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Jeddah, KSA 
Jeddah, KSA 

Jeddah, KSA 

Jizan, KSA \ 

From (Location) 
Charleston) SC 

Charleston, SC 

Charleston, SC 
Charleston, SC 

Riyadh, KSA 

Riyadh,KSA 

Riyadh, KSA 

Riyadh,KSA 

Riyadh,KSA 

Jubail,KSA 

Jubail,KSA 

Jubail, KSA 

Jeddah, KSA 

Jeddah, KSA 
Jeddah, KSA 

Jeddah, KSA 

Jizan, KSA 

From (Location) 
Charleston, SC 

Charleston, SC 

Charleston, SC 
Riyadh,KSA 

Riyadh,KSA 

Riyadh, KSA 

Riyadh, KSA 

Jubail, KSA 

Jubail, KSA 

Jubail, KSA 

Jeddah, KSA 
Jeddah, KSA 

11.0 TRANSPORTATION OF EQUIPMENT /MATERIAL 

FINAL 

Riyadh, KSA 
Jubail,KSA 

Jubail,KSA 

Jeddah, KSA 

To (Location) 
San Diego 

Riyadh, KSA 

Riyadh, KSA 

Riyadh,KSA 

Jubail,KSA 

Jubail,KSA 

Jeddah, KSA 

Jeddah,KSA 

Jizan,KSA 

Riyadh,KSA 

Riyadh,KSA 

Riyadh, KSA 

Riyadh, KSA 

Riyadh, KSA 
Jubail, KSA 

Jubail, KSA 

Jeddah, KSA 

To (Location) 
San Diego 

Riyadh, KSA 

Riyadh,KSA 
Jubail, KSA 

Jeddah, KSA 

Jeddah, KSA 

Jeddah, KSA 
Riyadh,KSA 

Riyadh,KSA 

Riyadh, KSA 

Riyadh, KSA 

Jubail,KSA 

The Contractor shall ensure that all export licensing and adherence to Federal Acquisition Regulations (FAR), 
Defense Federal Acquisition Regulations Supplement (DFARS), Arms Export Control Act (AECA), and 
International Trafficking and Arms Regulations (!TAR) are adhered to in the performance of this TO. The 

I 
I 
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Contractor shall coordinate and ensure the on-time delivery of equipment and material required to complete 

tasks described in the PWS. For equipment or material ordered by the Contractor and shipped directly to the site 
by the vendor or n1anufacturer, it is the Contractor's responsibility to rectify any shipping delays, problems, or 
dan1ages incurred at no additional cost to the government. 

12.0 DELIVERABLES 

12.1 CONTRACT DATA REQUIREMENTS LIST (CDRL) 

12.1.1 Administrative CDRL 

As required under TO PWS Para 6. 7, the following table lists all required administrative 
data deliverables, Contract Data Requirements Lists (CDRLs), applicable to this task: 

TOPWS 
CDRL# Deliverable 'fitle Reference Frequency Date Due 

Para 

A002 Task Order Status Report 
6.6, 6.7, 

MTHLY 
monthly on the 

9.2, 10 10th 

A004 Contractor's Manpower Report 6.7 QRTLY 
15 Jan, 15 Apr, 15 

Jul, & 15 Oct 

A005 Task Order Closeout Report 6.7 !TIME 
NLT 30 days after 

completion date 

Cost and Milestones Schedule 
One time with 

A008 
Plan 

6.7 revisions NLT 10 DATO 
(ONE/R) 

Contractor CPARS Draft 30 DATO and on 
A009 Approval Document (CDAD) 6.7 MTHLY 

the 101h 
Report 

AOIO 
OCONUS Deployment 

6.7 !TIME As Required 
Documentation and Package 

30 DATO and on 
A016 Invoice Support Documentation 6.7 ASREQ 

the I oth 

A017 
Limitation Notification & 

6.7 ASREQ As Required 
Rationale 

12.1. 2 Technical CDRL 

The following table lists all required technical data deliverables, Contract Data 
Requirements Lists (CDRLs), applicable to this task: 

TOPWS 
CDRL# Deliverable Title Reference Frequency Date Due 

Para 

A007 ·Quality Documentation 6.2.3 One time with I 0 days after 
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TOPWS 
CDRL# Deliverable Title Reference 

Para 

AO! I Inventory Tracking Report 6.6 

A019 
Contract Work Breakdown 

6.2.1 
Structure (CWBS) 

T002 IDP Drawings, General 6.1.4 

T003 Integrated Master Schedule 6.1.3.1, 6.2 

T004 Integrated Test Plan (ITP) 6.1.3.1, 9.2 

T006 Site Survey Plan 6.5 

T007 Site Survey Report (SRR) 6.5 

13.0 SUBCONTRACTING REQUIREMENTS 

PAGE 
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Frequency 

revisions 
(ONE/R) 

MTHLY 

ONE/R 

ASREQ 

ASREQ 

ASREQ 

ASREQ 

ASREQ 

FINAL 

Date Due 

award 

30 DATO and on 
the I 0th 

NLT60 DATO 

30 days after TO 
award 

30 days after site 
survey report 

30 days after TO 
award 

10 days prior to 
site survey 

NLT 30 days 
after survey 

Subcontracting requirements are in accordance with the basic contract. 

will perform as a subcontractor under this task order. 

Note: If a prime contractor plans to utilize an additional subcontractor(s) on this task 
order, the prime must request a task order modification in accordance with FAR clause 
52.244-2. 

14.0 ACCEPTANCE PLAN 

Inspection and acceptance is performed by the COR on all services, data, and non-data 
deliverables in accordance with the Quality Assurance Surveillance Plan (QASP), 
Attachment 1. 

15.0 OTHER CONDITIONS/REQUIREMENTS 

15.1 EARNED VALUE MANAGEMENT 

This TO does not require Earned Value Management (EVM) implementation due to the 
majority of efforts on this TO is non-scheduled based (i.e., level of effort) and does not 
lend itself to meaningful EVM information. In lieu of EVM, the Contractor shall develop and 
maintain, a Contract Funds Status Report (CDRL A014) to help track cost expenditures 
against performance. 

(b)(4)
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The periods ofperfoimance for the following Items are as follows: 
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2001 2124/2016-2/23/2017 

CLIN - DELIVERIES OR PERFORMANCE 

The Period of Performance for the services describeµ herein is as follows: 

Base Year: Date of Task Order Award through One Year thereafter. 

FINAL 

Option Year 1: If exercised, period will be from one-year anniversary of base year award date for one year period 
beginning at that date. 

Option Year 2: If exercised, period \Viii be from one-year anniversary of base year award date for one year period 
beginning at that date. 
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The SPA WAR Atlantic Ombudsman is Steve Harnig, (843) 218-4560. 
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252.204-0002 Linc Item Specific: Sequential ACRN Order. (SEP 2009) 

FINAL 

The pay1nent office shall make payment in sequential ACRN order within the line item, exhausting all funds in the 

previous ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha; 

Alpha/numeric; numeric/alpha; and numeric/numeric. 

(3) Line item spCcific: contracting officer specified ACRN order. If there is more than one ACRN within a contract 

line item, (i.e. info1mational sub-line items contain separate ACRNs), and the contracting officer intends the funds to 
be liquidated in a specified ACRN order, insert the following, including the specified order in the instruction. 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 

(a) Definitions. As used in this clause-

Depattn1cnt of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

Document.type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

Local processing office (LPO) is the office responsible for payment ce1tification when payment certification is done 

external to the entitlement system. 

(b) Electronic invoicing. 1'he WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and 
Receiving Repotts. 

(c) WAWF access. To access WAWF, the Contractor shall-

(1) Have a designated electronic business point of contact in the Central Contractor Registration at 

https://www.acquisition.gov; and 

(2) Be registered to use WA WF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

( d) WA WF training. The Contractor should follow the training instructions of the WA WF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the "Web Based Training" link on the WAWF home page at httos://wawf.eb.rnil/. 

( e) WAWF nlcthods of document submission. Document submissions may be via Web ent1y, Electronic Data 

Interchange, or File Transfer Protocol. 
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(0 WAWF payment instructions. The Contractor must use the following infonnation when submitting payment 

requests and receiving repo1ts in WAWF for this contract/order: 

(!)Document type. The Contractor shall use the following document type(s). 

Cost Voucher (Cost-Type Orders), 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

N65236 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system. 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF 
Pav Official DoDAAC HOQ338 
Issue Bv DoDAAC N65236 
Admin DoDAAC SI 103A 
Insnect Bv DoDAAC N65236 
Shin To Code N65236 
Shin From Code NIA 
Mark For Code NIA 
Se1vice A--rover IDoDAAC) N65236 
Service Accentor IDoDAAC) N65236 
Accent at Other DoDAAC NIA 
LPODoDAAC NIA 
DCAA Auditor DoDAAC HAAllO 
Other DoDAACfs\ NIA 

( 4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in suppo1t ofe~ch payment request. 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send 

Additional Email Notificationsn field ofWAWF once a document is submitted in the syste1n. 

Send Additional Email Notificationls) to: 
Name Email Phone Role 

@navy. m ii (843) 218- COR 

Same as above Same as above Same as above Receiver 
Same as above Same as above Same as above Accentor 

(b)(6) (b)(6) (b)(6)
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(g) WA WF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

, E-MAIL: @navy.mil 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

5252.232-9210 LIMITATION OF LIABILITY--INCREMENTAL FUNDDIG (JAN 1992) 

This task/delivery order is incrementally funded and the amount currently available for payment hereunder is limited 
to $1,815.588.83 inclusive of fee. It is estimated that these funds will cover the cost ofperfonnance through XX 
MONTH 201X. Subject to the provisions of the FAR 52.232-22 11 Limitation ofFunds11 clause of this contract, no 
legal liability on the part of the Government for payment in excess of$1.81S.588.83 shall arise unless additional 
funds are made available and are incorporated as modifications to this contract. 

Base Year 

Total A\vard Amount Total Funds Available Unfunded Amount 
$5,759,114.46 

$1,815,588.83 $3,943,525.63 

NOTE: The contractor shall cite on each invoice/voucher, in addition to all other require1nents of this 
contract/order, the contract line item number (CI.JN); the contract subline item number (SLIN) and accounting 
classification reference number (ACRN) for the po1tion, or portions of work being billed as specified in the contract 
or delivery order. For each ACRN on the invoice/voucher, the contractor shall identify the amount being billed 
against that ACRN. 

Accounting Data 

SLINID 

200101 
LLA : 

PR Number Amount 

130052890700001 1815588.83 

AA 97-11X8242 2855 000 74552 0 065916 2D PSRA44 504180110SBQ 
Standard Number: N/A - SHARED LOA WITH HQ 
NWA 100000979187.0090 
PR 1300528907 
FMS-PSRA4450418011 
RSN 014: COMMS TECH ASSIST 
MILSTRIP#: PSRA4450418011 

EASE Funding 1815588.83 
Cumulative Funding 1815588.83 

(b)(6) (b)(6)
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SECTION H SPECIAL CONTRACT REQUIREMENTS 

DISTRIBUTION: 

Contractor: DCAAHAAllO 

SRC DFAS HQ0338 

POC: Brad Brown: DCMAS1103A 

bbrown@scircs.com 

Jwy Goldbaugh: 

jgoldbau@scires.com 

Mishoe, Larry 
Electronically distributed. 

lmishoe@SCIRES.COM 

Electronicallv distributed. 
SPAWARSYSCEN CODES: 

CRM: 

l@navy.mil 

Contract Administrator: 

@navy.mil 

Ordering Officer: Elaine Reed/ 

joyce.pacerecd@navv.mil 

Electronicallv distributed. 

FINAL 

(b)(6)  

(b)(6)

(b)(6)

(b)(6)
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SECTION J LIST OF ATTACHMENTS 

Attachment 2B - Subcontractor Pricing Model 

Attachment 3 - Past Perfonnance Questionnaire 

Attachment 4 - Proposed Subcontractor Checklist 

Attachment 5 - Organizational Conflict of Interest Statement 
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